Sub-Contract Agreement

Our Ref 

:
20052014/AL1/05
Date


:
20/05/2014
Sub-Contractor
:
QIE (M) SDN. BHD. (479071-T)




No. 16, Lorong Nagasari 3,





Taman Nagasari,





13600 Prai.
Tel No


:
04-398 1893
Fax No


:
04-398 5813
Attention

:
Mr. Tan See Boon (012-476 5813)

Trade 
:
Supply and Installation of Temporary Electrical Works 
Project
:
Proposed Gated Housing Scheme (strata title) comprising 76 units 3&2 Storey Zero-Lot/Bungalow/Semi-Detached at Lot 22993, Jalan Seri Impian 3. Mukim 15, Daerah SPT. Pulau Pinang. For M/s. Jalur Bina Sdn. Bhd.
An agreement is hereby made between Alunan Asas Sdn Bhd addressed at No. 18, Tingkat 1, Jalan Todak 4, Pusat Bandar Seberang Jaya, 13700 Perai, Pulau Pinang (hereinafter called the COMPANY) on one part and and QIE (M) Sdn. Bhd. (hereinafter called the SUB-CONTRACTOR) of the other part.

NOW IT HEREBY AGREED AS FOLLOWS: 
1. Contract Sum

Confirmed schedule of rates (include taxes) as per attached is firm throughout the contract period and for the whole project which are not subject to any form of fluctuation.  The Sub-Contract Sum shall be in the sum of RM7,834.00 (Ringgit Malaysian: Seven Thousand Eight Hundred Thirty Four Only).  All quantity shall be provisional unless specified.
2. Scope of Work

The Works covered in this agreement comprise the provision by the sub-contractor at his own tools, plants, labours, and everything else necessary for the construction and completion of the works shown upon the construction drawings and described by in the Tender Document and/or specification and in compliance to the Conditions of Contract. Any defects due faulty workmanship shall be rectified entire at your own cost and to the satisfaction of Alunan Asas Sdn. Bhd.
a. All the supervision fees, testing fees, inspection fees as requested by the local authorities.

b. All the local authorities summons, fees for clearing & cleaning effected dirty public road.
3. Programmed and Completion Dates

The Sub-Contract works shall be completed in stages in accordance with the Main Contract Schedule.

4. Schedule of Rates

The schedule of rate which shall form part of this agreement and shall be the basic of the contract sum.
5. Abstract From Conditions of Main Contract

4.1
Liquidated Ascertained Damages
-
RM100.00 per day
4.2
Retention Sum


-
5%

4.3
Limit of Retention Sum

-
5% of Contract Sum

4.4
Contract Period


-
1st Apr 2014 – 31st May 2014
      4.5
Defect Liability Period
-
Twelve (24) Months

      4.6
Interim Certificate
-
Monthly

      4.7
Interim Payment
-
30 Days Upon Alunan Asas Sdn. Bhd. Certified.
6. Contract Period
Delay and extension of time will not be entertained except occurrence of exceptionally inclement weather.
7.
Site Work Coordination

You shall note and realize the fat that there would be other contractors working on site.  You are required to co-ordinate your work with these contractors.  All costs associated with any necessary making good, sharing facilities etc are to be included in the sub-contract sum.

8.
Non Fluctuation of Rates
This is a firm price sub-contract.  No claims whatsoever shall be allowed for fluctuation of exchange rates viz-a-viz the respective currency of the country of origin against the Ringgit Malaysia and import duties and/or taxes applied for any products in the contract.

9.
Compliance with Specification and Drawings
Notwithstanding any information and technical particulars submitted, all material/equipment offered shall comply with the Specification and Drawings unless otherwise agreed by the Architect/Engineer.  All material/equipment offered shall be acceptable to the relevant Government Authorities concerned

10.
Warranty, As-built Drawing and Operation Maintenance Manuals

You are required to prepare and submit all the necessary drawings, data sheets, documents and operation and maintenance manual to Superintending Officer.
11.
Ordering of Material/Equipment
To immediately prepare detailed list of major material/equipment which are require to be ordered for the approval of the Architect/Engineer before placing of firm orders.  Particular care must be exercised in the selection of the material/equipment in order to avoid any error which may unnecessarily delay the completion of the Sub-Contract and/or Main Contract works.

12.
Site Staff

To submit for approval within the next 10 days, an organization chart listing the personal who will be stationed on the site and who will be responsible for the proper execution/supervision of the Sub-Contract Works.  The names of the senior head office personal directly responsible for this Sub-Contract shall also be included in the chart.
13.
Site Meetings
Regular site meeting will be held at the site office for the purpose of monitoring and co-ordination of the various nominated sub-contract works.  Attendance at these meetings is compulsory and the Sub-Contractor shall be represented by a senior member who is well-versed with the Sub-Contract and who can make decisions on behalf of the organization.

14.
Instruction to Proceed

This letter shall be treated as official “Instruction to Proceed”.  Please commence immediately in accordance with the specification.

15.
Workers on Site
All the workers shall be legal workers and possess with ‘Green Card’ registration.  Prior commencement of work on site, you are requested to submit a list of worker and shall be approved by the S.O.  To provide One (1) full time coordinator on site.

16.
Sub-Contract Document

The following letters and documents shall constitute integral parts of the Sub-Contract:

17. Insurance 

You shall comply SOCSO with the current regulations and other necessary insurance requirements for the safety of the plant & materials and shall indemnity the Employer from all liabilities or costs and expenses incidental or consequential thereto. The followings are the insurance required:

18.
Compliance With Employment Ordinance

In the employment of workmen for the execution of this agreement, you shall comply and shall cause all your subcontractors to comply with all the requirements of the Employment Ordinance, Employment (Restriction) Act, Employee’s Provident Fund Ordinance, the Industrial Relation act and any other law relating to the employment of workmen.

Should foreign workers are to be employed, you shall be responsible for the entry in accordance with the requirement of the relevant immigration laws and regulation. You are also being responsible for obtaining necessary work permit from the relevant authorities. Any employment of illegal workers are not acceptable and shall be liable for any penalty by authorities if found guilty by enforcement authority. You shall indemnify Alunan Asas Sdn. Bhd.  from all responsibility pertaining to this matter. You are required to submit the list of the foreign workers with work permit to us upon commencement of work.

19. Safety of Workers

You shall initiate and enforce compliance of all safety measures for the workers employed by your goodself. The workers are required to put on safety equipment, helmet, boots and etc. You shall be help responsible for their full compliance to the safety at site. We reserve the right to impose fine of RM30.00 / uncompliance with the safety measures accordance with the requirement of the relevant authorities.

20. Determination of Employment

Alunan Asas Sdn. Bhd. reserves the right to determine your employment under this Agreement if you shall make default in any one or more of the following respects:

a) Without reasonable cause suspends the carrying out of the whole or any part of works before completion

b) Fail to proceed regularly and diligently with the works 

c) Fail to execute the works in accordance with the specification, drawing and specification of Bill of Quantities

Refuse persistently neglects to comply with a written notice from Alunan Asas Sdn. Bhd.’s site personnel to remove and replace any defective work or improper materials or goods.

21.
Cleaning & Clearing

You shall remove and cart away to an approved spoil heap or as directed all rubbish and superfluous materials as it accumulates from time to time and also upon completion.

Before handling over, you shall do all that is necessary or as directed to do so by the Project Manager to render the whole of the premises and areas surrounding the building tidy, free from defects etc., or otherwise to the satisfaction of the Project Manager.

Also clear the site of temporary works and leave the site clean and unencumbered.

This Sub-Contract Agreement is sent to you in duplicate. Please return the original duly signed and witness where indicated to this office and retain the copy. 

Thank you.

______________________

Mohd Shahrim Bin Hashim
Director

I/We, for and on behalf of QIE (M) Sdn. Bhd. acknowledge receipt of the Sub-Contract Agreement. A copy of which has been retained. I hereby confirm our acceptance and agree to abide by all terms and conditions as stated in the Sub-Contract Agreement returned herewith duly signed and witnessed.

____________________



_____________________

Sub-Contractor’s Signature 



Witness’s Signature

Name
:





Name
:

I/C No
:





I/C No
:

Designation





Designation

Date
:





Date
:

Company stamp:
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